

DESIGN



SECTION SIX
APPENDIX

San Marino Unified School District
2023-24 Long Range Facilities Master Plan



Building Partnerships

FMP Cost Estimate

January 29, 2024

San Marino Unified School District
Facility Masterplan
San Marino, CA



SAN MARINO
Unified School District

Prepared for LPA Design Studios, Inc.

San Marino Unified School District
Facility Masterplan
January 29, 2024

INTRODUCTION

1. Basis Of Estimate

This cost estimate is based upon documents and quantities provided by LPA Design Studios, Inc.

2. Excluded Costs

The following cost items are excluded from this estimate.

- 1) Escalation is not included. Pricing good through the end of 2024.
- 2) Land purchase costs.
- 3) Off-site work, unless noted otherwise.
- 4) Costs of hazardous material surveys, abatement, and disposal, unless noted otherwise.
- 5) FF&E, unless noted otherwise.

3. Clarifications

This estimate is based upon the following assumptions.

- 1) A competitive bid environment at subcontractor and GC level.
- 2) The use of prevailing wage labor rates.
- 3) We are assuming a traditional design -bid - build procurement methodology.
- 4) Unit costs are inclusive of General Conditions, General Requirements, Overhead and Profit, Bonds and Insurance and Design Contingency.
- 5) Softs costs are estimated at 33% per LPA Design Studios, Inc.

4. Typical Assumptions

This estimate is based upon the following assumptions.

- 1) Structural upgrades to buildings built before 1986 (Northridge earthquake), unless noted otherwise.
- 2) Asbestos abatement to buildings built before 1977 (Asbestos banned in construction), unless noted otherwise.
- 3) Safety door locks to buildings built before 2012 (Sandy Hook), unless noted otherwise.
- 4) Fire alarm replacement to fully addressable to buildings built before 2013 (Title 24), unless noted otherwise
- 4) LED Lighting replacement to buildings built before 2013 (Title 24), unless noted otherwise
- 5) Grossing factors for new construction as follows:

One-story classroom:	1.33
One-story admin:	1.40
Two-story classroom:	1.50
Two-story admin:	1.60

MAIN SUMMARY

School Site				Total
	Site Area (SF)	Existing Building Area (SF)	New Building Area (SF)	TOTAL PROJECT COST (2024\$)
Carver ES	435,600	52,770	18,520	\$ 49,788,000
Valentine ES	339,768	35,880	39,581	\$ 64,695,000
Huntington MS	631,620	64,030	8,308	\$ 51,816,000
San Marino HS	1,080,288	150,194	50,577	\$ 171,492,000
TOTAL PROJECT COST (2024\$)				\$ 337,791,000

COMPREHENSIVE SUMMARY

Program Scope	Carver ES	Valentine ES	Huntington MS
1. Modernization / Reconfigure Existing Classrooms	\$ 9,712,000	\$ 9,682,000	\$ 11,480,000
2. Site Utilities	\$ 829,000	\$ 1,473,000	\$ 2,933,000
3. New Construction (Classrooms)	\$ 12,703,000	\$ 29,374,000	\$ 3,666,000
4. Flex Labs, Science, VAPA, Theater & Elective Spaces	\$ 692,000	\$ 571,000	\$ 11,195,000
5. Multipurpose Room (MPR) & Food Service	\$ 9,667,000	\$ 11,219,000	\$ 5,037,000
6. Library	\$ 681,000	\$ 1,773,000	\$ 3,079,000
7. Student Support & Counseling	\$ 1,710,000	\$ -	\$ 824,000
8. Administration and Staff Support	\$ 954,000	\$ 1,550,000	\$ 1,356,000
9. Physical Education Improvements	\$ -	\$ -	\$ -
10. Safety and Security	\$ 2,379,000	\$ 2,534,000	\$ 4,113,000
11. Outdoor Learning Environments & Quads	\$ 913,000	\$ 1,422,000	\$ 2,748,000
12. Exterior Play Spaces, Playfields & Hardcourts	\$ 7,264,000	\$ 3,581,000	\$ 3,288,000
13. Next Generation Classroom Flexibility	\$ 1,555,000	\$ 1,037,000	\$ 1,430,000
14. Technology Equipment	\$ 729,000	\$ 479,000	\$ 667,000
TOTAL PROJECT COST (2024\$)	\$ 49,788,000	\$ 64,695,000	\$ 51,816,000

COMPREHENSIVE SU

Program Scope	San Marino HS	TOTAL
1. Modernization / Reconfigure Existing Classrooms	\$ 19,551,000	\$ 50,425,000
2. Site Utilities	\$ 3,024,000	\$ 8,259,000
3. New Construction (Classrooms)	\$ -	\$ 45,743,000
4. Flex Labs, Science, VAPA, Theater & Elective Spaces	\$ 42,018,000	\$ 54,476,000
5. Multipurpose Room (MPR) & Food Service	\$ 3,251,000	\$ 29,174,000
6. Library	\$ 1,313,000	\$ 6,846,000
7. Student Support & Counseling	\$ -	\$ 2,534,000
8. Administration and Staff Support	\$ 1,691,000	\$ 5,551,000
9. Physical Education Improvements	\$ 69,034,000	\$ 69,034,000
10. Safety and Security	\$ 4,734,000	\$ 13,760,000
11. Outdoor Learning Environments & Quads	\$ 1,978,000	\$ 7,061,000
12. Exterior Play Spaces, Playfields & Hardcourts	\$ 21,427,000	\$ 35,560,000
13. Next Generation Classroom Flexibility	\$ 2,346,000	\$ 6,368,000
14. Technology Equipment	\$ 1,125,000	\$ 3,000,000
TOTAL PROJECT COST (2024\$)	\$ 171,492,000	\$ 337,791,000

San Marino Unified School District
Facility Masterplan

1/29/24

Carver ES Cost Detail

	Area	Unit	Unit Cost	Construction Cost Sub-Total	Total Project Cost 25% (x 1.33)
1. Modernization / Reconfigure Existing Classrooms					\$ 7,302,000 \$ 9,712,000
Existing classrooms					
Walls					
Repair existing walls	30,360	sf	\$ 9.52	\$ 289,027	
Windows					
Replace existing windows	27,480	sf	\$ 45.22	\$ 1,243,000	
Doors					
Repair existing doors	27,480	sf	\$ 7.14	\$ 196,207	
Floors					
Replace existing floors	30,360	sf	\$ 21.42	\$ 651,000	
Ceilings					
Replace existing ceilings	2,880	sf	\$ 41.65	\$ 120,000	modulars
Exteriors					
Patch, repair and paint	2,880	sf	\$ 11.90	\$ 34,272	modulars
Roofing					
Replace roofing	17,115	sf	\$ 41.65	\$ 712,840	Bldg F
Restroom upgrades					
Modernization	2,390	sf	\$ 238.00	\$ 568,820	Moderate
Building systems					
HVAC upgrades	27,480	sf	\$ 17.85	\$ 490,518	Equipment only
Plumbing upgrades	30,360	sf	\$ 21.42	\$ 650,311	includes drinking fountains
EMS systems upgrades	30,360	sf	\$ 9.52	\$ 289,027	
Lighting and controls upgrades	27,480	sf	\$ 3.81	\$ 104,644	only exterior bldg lights
Lighting and controls upgrades	2,880	sf	\$ 38.08	\$ 109,670	
Low voltage upgrades					
Fire alarm system	30,360	sf	\$ 11.90	\$ 361,284	
New fire alarm head end equipment, allowance	1	ls	\$ 35,700.00	\$ 35,700	
PA / emergency communication systems	30,360	sf	\$ 7.14	\$ 216,770	
Intrusion alarms	30,360	sf	\$ 3.57	\$ 108,385	
AV system	30,360	sf	\$ 8.33	\$ 252,899	
Upgrade backbone, wireless access points, and switches (direct cost)	30,360	sf	\$ 14.28	\$ 433,541	
Upgrade fiber to support (direct cost)	30,360	sf	\$ 14.28	\$ 433,541	
2. Site Utilities					\$ 623,000 \$ 829,000
Based on entire campus area, upgrade existing utilities;					
Sanitary sewer service	435,600	sf	\$ 0.48	\$ 208,000	
Storm drain service	435,600	sf	\$ 0.95	\$ 415,000	

3. New Construction (Classrooms)	\$ 9,551,000	\$ 12,703,000
Preschool, TK and Kindergarten		
Remove portable classrooms	3 ea \$ 17,850.00	\$ 53,550
Classrooms, one story building	12,569 sf \$ 595.00	\$ 7,478,258
Site improvements surrounding building pad	12,569 sf \$ 49.98	\$ 628,174
Elementary school		
Remove portable classrooms	2 ea \$ 17,850.00	\$ 36,000
Classrooms, one story building	2,554 sf \$ 480.46	\$ 1,227,000
Site improvements surrounding building pad	2,554 sf \$ 49.98	\$ 128,000
		modular
4. Flex Labs, Science, VAPA, Theater & Elective Spaces	\$ 520,000	\$ 692,000
Elementary Flex Labs, Science and Art Labs		
Minor modernization	3,635 sf \$ 142.80	\$ 519,078
5. Multipurpose Room (MPR) & Food Service	\$ 7,268,000	\$ 9,667,000
Demolish lunch shelter	5,850 sf \$ 14.88	\$ 87,019
Multipurpose Rooms		
Minor modernization	4,400 sf \$ 220.15	\$ 969,000
Food Service		
Reconfigure	5,000 sf \$ 654.50	\$ 3,273,000
Food service, one story building	1,310 sf \$ 981.75	\$ 1,286,000
Site improvements surrounding building pad	1,310 sf \$ 49.98	\$ 66,000
New lunch shelter	7,200 sf \$ 220.15	\$ 1,586,000
		New AV / lighting
6. Library	\$ 512,000	\$ 681,000
Elementary School Library and Innovation Lab		
Minor modernization	3,100 sf \$ 165.11	\$ 511,849
		low voltage, fire alarm, flooring
7. Student Support & Counseling	\$ 1,285,000	\$ 1,710,000
Learning Center		
Classrooms, one story building	1,756 sf \$ 565.25	\$ 992,353
Site improvements surrounding building pad	1,756 sf \$ 49.98	\$ 87,745
Wellness Center		
Classrooms, one story building	333 sf \$ 565.25	\$ 187,946
Site improvements surrounding building pad	333 sf \$ 49.98	\$ 16,618
		Admin expansion
8. Administration and Staff Support	\$ 717,000	\$ 954,000
Administration		
Minor modernization	3,500 sf \$ 178.50	\$ 624,750
Restroom upgrades		
Modernization	385 sf \$ 238.00	\$ 92,000
9. Physical Education Improvements	\$ -	\$ -
No scope in this category		

10. Safety and Security					\$	1,788,000	\$	2,379,000
Replace parking lot lights w/ LED	40	ea	\$	9,000.00	\$	360,000	Along Huntington	
New drop-off area	9,200	sf	\$	35.70	\$	329,000		
New concrete pedestrian paving	3,700	sf	\$	23.80	\$	89,000		
Remove / replace retaining wall	310	lf	\$	400.00	\$	124,000		
ADA path of travel upgrades	1	ls	\$	500,000.00	\$	500,000		
Rolling chain link gate	1	ea	\$	33,915.00	\$	34,000		
Decorative metal fencing and gates	100	lf	\$	351.05	\$	36,000		
Rolling decorative metal gate	1	ea	\$	56,525.00	\$	57,000		
New exterior lighting for student safety	1	ls	\$	59,500.00	\$	60,000		
New safety locks to existing classroom doors	41	ea	\$	892.50	\$	37,000		
New emergency signs and posts	1	ls	\$	23,800.00	\$	24,000		
Landscape buffer at existing fence	400	lf	\$	95.00	\$	38,000		
Security cameras	1	ls	\$	100,000.00	\$	100,000		
11. Outdoor Learning Environments & Quads					\$	686,000	\$	913,000
Landscape enhancements	6,400	sf	\$	14.88	\$	95,200	at front enhancement	
New learning courts	18,000	sf	\$	32.73	\$	590,000		
12. Exterior Play Spaces, Playfields & Hardcourts					\$	5,461,000	\$	7,264,000
Kindergarten Play Yard							Solar	
New rubber surfacing	2,400	sf	\$	27.37	\$	66,000		
Play apparatus	2	ea	\$	142,800.00	\$	286,000		
Shade structure	1,200	sf	\$	220.15	\$	265,000		
Decorative metal fencing and gates	145	lf	\$	297.50	\$	44,000		
Resurface and repair hardcourts		sf	\$	14.88	\$	-		
Play yard	12,600	sf	\$	23.80	\$	299,880		
TK Play Yard								
New rubber surfacing	1,200	sf	\$	27.37	\$	33,000		
Play apparatus	1	ea	\$	142,800.00	\$	143,000		
Shade structure	1,200	sf	\$	220.15	\$	265,000		
Decorative metal fencing and gates	300	lf	\$	297.50	\$	90,000		
New hardcourts	8,800	sf	\$	23.80	\$	209,440		
Elementary play yard and hardcourts								
New rubber surfacing	8,500	sf	\$	27.37	\$	233,000		
Play apparatus	3	ea	\$	142,800.00	\$	429,000		
Shade structure	4,500	sf	\$	220.15	\$	991,000		
Resurface and repair hardcourts	45,000	sf	\$	14.88	\$	670,000		
New hardcourts	45,000	sf	\$	23.80	\$	1,071,000		
New basketball courts and hoops	4	ea	\$	9,520.00	\$	39,000		
New ball walls	4	ea	\$	23,800.00	\$	96,000		
Repair playfields (sod)	55,000	sf	\$	4.17	\$	230,000		
13. Next Generation Classroom Flexibility					\$	1,555,000	\$	1,555,000
Flexible furniture per classroom (direct cost)	33	ea	\$	41,650.00	\$	1,375,000		
Flexible furniture per library (direct cost)	1	ea	\$	60,000.00	\$	60,000		
Flexible furniture per MPR / cafeteria (direct cost)	1	ea	\$	60,000.00	\$	60,000		
Flexible furniture per outdoor lunch area (direct cost)	1	ea	\$	60,000.00	\$	60,000		
No scope in this category								

14. Technology Equipment					\$	729,000	\$	729,000
Classroom technology package - smart boards, projector, project mounts, flat screen monitor, audio system, etc. (direct cost)	35	ea	\$	20,825.00	\$	729,000		
TOTAL PROJECT COSTS (2024\$)					\$	37,995,000	\$	49,788,000

San Marino Unified School District
Facility Masterplan

1/29/24

Valentine ES Cost Detail

	Area	Unit	Unit Cost	Construction Cost Sub- Total	Total Project Cost 25% (x 1.33)
1. Modernization / Reconfigure Existing Classrooms					
				\$ 7,279,000	\$ 9,682,000
Existing classrooms					
Structural upgrades					
Roof / wall connections	2,880	sf	\$ 41.65	\$ 119,952	TK
Walls					
Replace existing walls	2,880	sf	\$ 35.70	\$ 103,000	TK
Repair existing walls	20,520	sf	\$ 9.52	\$ 195,350	
Windows					
Replace existing windows	23,400	sf	\$ 45.22	\$ 1,059,000	
Doors					
Replace existing doors	2,880	sf	\$ 21.42	\$ 62,000	
Repair existing doors	20,520	sf	\$ 7.14	\$ 146,513	
Floors					
Replace existing floors	23,400	sf	\$ 21.42	\$ 502,000	
Ceilings					
Replace existing ceilings	2,880	sf	\$ 41.65	\$ 120,000	
Casework					
Replace casework	2,880	sf	\$ 11.90	\$ 34,272	
Exteriors					
Patch, repair and paint	2,880	sf	\$ 11.90	\$ 34,272	
Roofing					
Replace roofing	18,900	sf	\$ 41.65	\$ 787,185	Bldg J
Replace roofing	3,150	sf	\$ 41.65	\$ 131,198	Covered walkway
Replace roofing	3,150	sf	\$ 41.65	\$ 131,198	Bldg D2
Replace roofing	5,000	sf	\$ 41.65	\$ 208,250	Bldg F2
Restroom upgrades					
Modernization	3,375	sf	\$ 238.00	\$ 803,250	
Building systems					
HVAC upgrades	23,400	sf	\$ 17.85	\$ 417,690	Equipment only
Plumbing upgrades	23,400	sf	\$ 21.42	\$ 501,228	
EMS systems upgrades	23,400	sf	\$ 9.52	\$ 222,768	
Lighting and controls upgrades	20,520	sf	\$ 3.81	\$ 78,140	only exterior bldg lights
Lighting and controls upgrades	2,880	sf	\$ 38.08	\$ 109,670	
Low voltage upgrades					
Fire alarm system	23,400	sf	\$ 11.90	\$ 278,460	
New fire alarm head end equipment, allowance	1	ls	\$ 35,700.00	\$ 35,700	
Emergency lighting	23,400	sf	\$ 3.57	\$ 83,538	
PA / emergency communication systems	23,400	sf	\$ 7.14	\$ 167,076	
Intrusion alarms	23,400	sf	\$ 3.57	\$ 83,538	
AV system	23,400	sf	\$ 8.33	\$ 194,922	
Upgrade backbone, wireless access points, and switches (direct cost)	23,400	sf	\$ 14.28	\$ 334,152	
Upgrade fiber to support (direct cost)	23,400	sf	\$ 14.28	\$ 334,152	

2. Site Utilities					\$ 1,107,000	\$ 1,473,000
Based on entire campus area, upgrade existing utilities;						
Sanitary sewer service	339,768	sf	\$ 0.48	\$ 162,000		
Electrical mains and distribution	339,768	sf	\$ 0.84	\$ 285,000		
Storm drain service	339,768	sf	\$ 0.71	\$ 243,000		
Electrical capacity upgrades	1	ls	\$ 416,500.00	\$ 417,000		
3. New Construction (Classrooms)					\$ 22,085,000	\$ 29,374,000
Preschool, TK and Kindergarten						
Demolish existing buildings	1,300	sf	\$ 29.75	\$ 38,675		
Classrooms, one story building	10,773	sf	\$ 595.00	\$ 6,409,935		
Site improvements surrounding building pad	10,773	sf	\$ 49.98	\$ 538,435		
Elementary school						
Remove portable classrooms	7	ea	\$ 17,850.00	\$ 125,000		
Classrooms, two story building	20,760	sf	\$ 696.15	\$ 14,453,000	New 2-story CR Bldg including	
Site improvements surrounding building pad	10,380	sf	\$ 49.98	\$ 519,000		
4. Flex Labs, Science, VAPA, Theater & Elective Spaces					\$ 429,000	\$ 571,000
Elementary Flex Labs, Science and Art Labs						
Reconfigure	1,200	sf	\$ 357.00	\$ 428,400	STEM lab	
5. Multipurpose Room (MPR) & Food Service					\$ 8,435,000	\$ 11,219,000
Demolish lunch shelter	2,400	sf	\$ 14.88	\$ 35,700		
Multipurpose Rooms						
MPR, one story building	5,772	sf	\$ 714.00	\$ 4,122,000		
Site improvements surrounding building pad	5,772	sf	\$ 49.98	\$ 289,000		
Food Service						
Food service, one story building	2,276	sf	\$ 1,309.00	\$ 2,979,000		
Site improvements surrounding building pad	2,276	sf	\$ 49.98	\$ 114,000		
New trash enclosure	1	ea	\$ 101,150.00	\$ 102,000		
New lunch shelter	3,600	sf	\$ 220.15	\$ 793,000		
6. Library					\$ 1,333,000	\$ 1,773,000
Elementary School Library and Innovation Lab						
Reconfigure	2,800	sf	\$ 476.00	\$ 1,332,800		
7. Student Support & Counseling					\$ -	\$ -
No scope in this category						
8. Administration and Staff Support					\$ 1,165,000	\$ 1,550,000
Administration						
Minor modernization	4,160	sf	\$ 178.50	\$ 742,560		
Reconfigure	945	sf	\$ 446.25	\$ 421,706		
9. Physical Education Improvements					\$ -	\$ -
No scope in this category						

10. Safety and Security				\$	1,905,000	\$	2,534,000
Replace parking lot lights w/ LED	12	ea	\$	9,000.00	\$	108,000	
New parking lot	4,600	sf	\$	33.32	\$	154,000	
New drop-off area	15,360	sf	\$	35.70	\$	549,000	
New concrete pedestrian paving	2,400	sf	\$	23.80	\$	58,000	
ADA path of travel upgrades	1	ls	\$	500,000.00	\$	500,000	
Perimeter CMU wall	165	lf	\$	350.00	\$	58,000	
Rolling chain link gate	1	ea	\$	33,915.00	\$	34,000	
Decorative metal fencing and gates	560	lf	\$	351.05	\$	197,000	
New exterior lighting for student safety	1	ls	\$	59,500.00	\$	60,000	
New safety locks to existing classroom doors	27	ea	\$	892.50	\$	25,000	
New emergency signs and posts	1	ls	\$	23,800.00	\$	24,000	
Shade sails	500	sf	\$	75.00	\$	37,500	
Security cameras	1	ls	\$	100,000.00	\$	100,000	
11. Outdoor Learning Environments & Quads				\$	1,069,000	\$	1,422,000
Landscape enhancements	14,300	sf	\$	12.00	\$	171,600	
New learning courts	6,200	sf	\$	65.45	\$	406,000	
Enhance learning courts	15,000	sf	\$	32.73	\$	490,875	
12. Exterior Play Spaces, Playfields & Hardcourts				\$	2,692,000	\$	3,581,000
TK / Kindergarten Play Yard							
New rubber surfacing	1,200	sf	\$	27.37	\$	33,000	
Play apparatus	1	ea	\$	142,800.00	\$	143,000	
Shade structure	1,200	sf	\$	220.15	\$	265,000	
Decorative metal fencing and gates	210	lf	\$	297.50	\$	63,000	
Enhance existing yard	23,800	sf	\$	11.90	\$	283,220	
Elementary play yard and hardcourts							
New rubber surfacing	12,500	sf	\$	27.37	\$	343,000	
Play apparatus	3	ea	\$	142,800.00	\$	429,000	
Resurface and repair hardcourts	57,000	sf	\$	14.88	\$	848,000	
Repair playfields (sod)	68,000	sf	\$	4.17	\$	284,000	
13. Next Generation Classroom Flexibility				\$	1,037,000	\$	1,037,000
Flexible furniture per classroom (direct cost)	22	ea	\$	41,650.00	\$	917,000	
Flexible furniture per library (direct cost)	1	ea	\$	60,000.00	\$	60,000	
Flexible furniture per outdoor lunch area (direct cost)	1	ea	\$	60,000.00	\$	60,000	
14. Technology Equipment				\$	479,000	\$	479,000
Classroom technology package - smart boards, projector, project mounts, flat screen monitor, audio system, etc. (direct cost)	23	ea	\$	20,825.00	\$	479,000	
TOTAL PROJECT COSTS (2024\$)				\$	49,013,000	\$	64,695,000

San Marino Unified School District
Facility Masterplan

1/29/24

Huntington MS Cost Detail

	Area	Unit	Unit Cost	Construction Cost Total	Sub Total	Total Project Cost 25% (x 1.33)
1. Modernization / Reconfigure Existing Classrooms						
				\$ 8,631,000		\$ 11,480,000
Existing classrooms						
Structural upgrades						
Roof / wall connections	960	sf	\$ 41.65	\$ 39,984		
Walls						
Replace existing walls	960	sf	\$ 35.70	\$ 35,000	OT	
Repair existing walls	20,305	sf	\$ 9.52	\$ 193,304		
Windows						
Replace existing windows	21,265	sf	\$ 45.22	\$ 962,000		
Doors						
Repair existing doors	21,265	sf	\$ 7.14	\$ 151,832		
Floors						
Replace existing floors	21,265	sf	\$ 21.42	\$ 456,000		
Ceilings						
Replace existing ceilings	960	sf	\$ 41.65	\$ 40,000		
Casework						
Replace casework	960	sf	\$ 11.90	\$ 11,424		
Exteriors						
Patch, repair and paint	960	sf	\$ 11.90	\$ 11,424		
Roofing						
Replace roofing	14,000	sf	\$ 41.65	\$ 583,100	Bldg B1, B2, C1 and C2	
Replace roofing	8,200	sf	\$ 41.65	\$ 341,530	Bldg F1	
Replace roofing	8,700	sf	\$ 41.65	\$ 362,355	Bldg J	
Replace roofing	3,500	sf	\$ 41.65	\$ 145,775	Bldg F2	
Replace roofing	4,200	sf	\$ 41.65	\$ 174,930	Bldg H2	
Restroom upgrades						
Modernization	4,060	sf	\$ 238.00	\$ 966,280		
Reconfigure	2,385	sf	\$ 714.00	\$ 1,702,890		
Building systems						
HVAC upgrades	21,265	sf	\$ 17.85	\$ 379,580	Equipment only	
Plumbing upgrades	21,265	sf	\$ 21.42	\$ 455,496		
EMS systems upgrades	21,265	sf	\$ 9.52	\$ 202,443		
Lighting and controls upgrades	960	sf	\$ 38.08	\$ 36,557		
Lighting and controls upgrades	20,305	sf	\$ 3.81	\$ 77,321	only exterior bldg lights	
Low voltage upgrades						
Fire alarm system	21,265	sf	\$ 11.90	\$ 253,054		
New fire alarm head end equipment, allowance	1	ls	\$ 35,700.00	\$ 35,700		
PA / emergency communication systems	21,265	sf	\$ 7.14	\$ 151,832		
Intrusion alarms	21,265	sf	\$ 3.57	\$ 75,916		
AV system	21,265	sf	\$ 8.33	\$ 177,137		
Upgrade backbone, wireless access points, and switches (direct cost)	21,265	sf	\$ 14.28	\$ 303,664		
Upgrade fiber to support (direct cost)	21,265	sf	\$ 14.28	\$ 303,664		

2. Site Utilities				\$ 2,205,000	\$	2,933,000
Based on entire campus area, upgrade existing utilities;						
Natural gas service	631,620	sf	\$ 0.12	\$ 76,000		
Sanitary sewer service	631,620	sf	\$ 0.38	\$ 241,000		
Domestic and fire water service	631,620	sf	\$ 0.42	\$ 264,000		
Electrical mains and distribution	631,620	sf	\$ 1.20	\$ 756,000		
Storm drain service	631,620	sf	\$ 0.71	\$ 451,000		
Electrical capacity upgrades	1	ls	\$ 416,500.00	\$ 417,000		
3. New Construction (Classrooms)				\$ 2,756,000	\$	3,666,000
Middle school						
Remove portable classrooms	4	ea	\$ 17,850.00	\$ 71,400		
Classrooms, one story building	4,362	sf	\$ 565.25	\$ 2,465,847		
Site improvements surrounding building pad	4,362	sf	\$ 49.98	\$ 218,033		
4. Flex Labs, Science, VAPA, Theater & Elective Spaces				\$ 8,417,000	\$	11,195,000
Middle School Science and Art Labs						
Minor modernization	8,755	sf	\$ 142.80	\$ 1,250,214		
Reconfigure	2,990	sf	\$ 357.00	\$ 1,067,430		
Lab classrooms, one story building	1,596	sf	\$ 636.65	\$ 1,016,093		
Site improvements surrounding building pad	1,596	sf	\$ 49.98	\$ 79,768		
Music Lab classroom						
Minor modernization	4,070	sf	\$ 142.80	\$ 581,196		
Lab classrooms, one story building	532	sf	\$ 636.65	\$ 338,698		
Site improvements surrounding building pad	532	sf	\$ 49.98	\$ 26,589		
Auditorium						
Moderate modernization	5,020	sf	\$ 458.15	\$ 2,299,913	AB300	
Seismic retrofit	5,020	sf	\$ 350.00	\$ 1,757,000	AB300	
5. Multipurpose Room (MPR) & Food Service				\$ 3,787,000	\$	5,037,000
Multipurpose Rooms						
Moderate modernization	3,960	sf	\$ 333.20	\$ 1,320,000		
Food Service						
Moderate modernization	2,565	sf	\$ 386.75	\$ 993,000	AB300	
Seismic retrofit	2,565	sf	\$ 250.00	\$ 641,250	AB300	
Food service, one story building	222	sf	\$ 1,309.00	\$ 291,000		
Site improvements surrounding building pad	222	sf	\$ 49.98	\$ 12,000		
New lunch shelter	2,400	sf	\$ 220.15	\$ 529,000		
6. Library				\$ 2,315,000	\$	3,079,000
Middle School and High School Library and Innovation Lab						
Reconfigure	2,300	sf	\$ 476.00	\$ 1,094,800		
Lab classrooms, one story building	1,596	sf	\$ 714.00	\$ 1,139,544		
Site improvements surrounding building pad	1,596	sf	\$ 49.98	\$ 79,768		

7. Student Support & Counseling					\$ 619,000	\$ 824,000
Learning Center						
Minor modernization	340	sf	\$	178.50	\$ 60,690	
Reconfigure	970	sf	\$	416.50	\$ 404,005	
Wellness Center						
Minor modernization	860	sf	\$	178.50	\$ 153,510	
8. Administration and Staff Support					\$ 1,019,000	\$ 1,356,000
Administration						
Minor modernization	3,680	sf	\$	178.50	\$ 656,880	
Staff work rooms						
Reconfigure	810	sf	\$	446.25	\$ 361,463	
9. Physical Education Improvements					\$ -	\$ -
No scope in this category						
10. Safety and Security					\$ 3,092,000	\$ 4,113,000
Replace parking lot lights w/ LED	12	ea	\$	9,000.00	\$ 108,000	
Shade structure	9,600	sf	\$	220.15	\$ 2,114,000	Solar in parking
New drop-off area	240	sf	\$	35.70	\$ 9,000	
New concrete pedestrian paving	100	sf	\$	23.80	\$ 3,000	
ADA path of travel upgrades	1	ls	\$	500,000.00	\$ 500,000	
New exterior lighting for student safety	1	ls	\$	89,250.00	\$ 90,000	
New safety locks to existing classroom doors	51	ea	\$	892.50	\$ 46,000	
New emergency signs and posts	1	ls	\$	47,600.00	\$ 48,000	
Perimeter CMU wall	210	lf	\$	350.00	\$ 74,000	
Security cameras	1	ls	\$	100,000.00	\$ 100,000	
11. Outdoor Learning Environments & Quads					\$ 2,066,000	\$ 2,748,000
New learning courts	18,200	sf	\$	32.73	\$ 596,000	enhancements
New student amphitheater	13,000	sf	\$	113.05	\$ 1,469,650	
12. Exterior Play Spaces, Playfields & Hardcourts					\$ 2,472,000	\$ 3,288,000
Middle School Play Yard						
Shade structure	4,500	sf	\$	220.15	\$ 991,000	Solar
Resurface and repair hardcourts	53,000	sf	\$	14.88	\$ 789,000	
Repair playfields (sod)	166,000	sf	\$	4.17	\$ 692,000	
13. Next Generation Classroom Flexibility					\$ 1,430,000	\$ 1,430,000
Flexible furniture per classroom (direct cost)	30	ea	\$	41,650.00	\$ 1,250,000	
Flexible furniture per library (direct cost)	1	ea	\$	60,000.00	\$ 60,000	
Flexible furniture per MPR / cafeteria (direct cost)	1	ea	\$	60,000.00	\$ 60,000	
Flexible furniture per outdoor lunch area (direct cost)	1	ea	\$	60,000.00	\$ 60,000	
14. Technology Equipment					\$ 667,000	\$ 667,000
Classroom technology package - smart boards, projector, project mounts, flat screen monitor, audio system, etc. (direct cost)	32	ea	\$	20,825.00	\$ 667,000	
TOTAL PROJECT COSTS (2024\$)					\$ 39,474,000	\$ 51,816,000

San Marino Unified School District
Facility Masterplan

1/29/24

San Marino HS Cost Detail

	Area	Unit	Unit Cost	Construction Cost Sub-Total	Total Project Cost 25% (x 1.33)
1. Modernization / Reconfigure Existing Classrooms					
				\$ 14,700,000	\$ 19,551,000
Existing classrooms					
Structural upgrades					
Roof / wall connections	1,320	sf	\$ 41.65	\$ 54,978	
Walls					
Replace existing walls	1,320	sf	\$ 35.70	\$ 48,000	
Repair existing walls	59,475	sf	\$ 9.52	\$ 566,202	
Floors					
Replace existing floors	7,140	sf	\$ 21.42	\$ 153,000	
Ceilings					
Replace existing ceilings	7,140	sf	\$ 41.65	\$ 298,000	
Casework					
Replace casework	7,140	sf	\$ 11.90	\$ 84,966	
Exteriors					
Patch, repair and paint	150,194	sf	\$ 11.90	\$ 1,787,309	
Roofing					
Replace roofing	34,650	sf	\$ 41.65	\$ 1,443,173	Bldg. V, F and P
Replace roofing	30,000	sf	\$ 41.65	\$ 1,249,500	Bldg. S
Replace roofing	13,000	sf	\$ 41.65	\$ 541,450	Bldg. I
Restroom upgrades					
Modernization	5,950	sf	\$ 238.00	\$ 1,416,100	
Building systems					
HVAC upgrades	59,475	sf	\$ 23.80	\$ 1,415,505	Equipment only
Plumbing upgrades	59,475	sf	\$ 21.42	\$ 1,273,955	
EMS systems upgrades	59,475	sf	\$ 9.52	\$ 566,202	
Lighting and controls upgrades	59,475	sf	\$ 3.81	\$ 226,481	only exterior bldg lights
Low voltage upgrades					
Fire alarm system	59,475	sf	\$ 11.90	\$ 707,753	
New fire alarm head end equipment, allowance	1	ls	\$ 35,700.00	\$ 35,700	
PA / emergency communication systems	59,475	sf	\$ 7.14	\$ 424,652	
Intrusion alarms	59,475	sf	\$ 3.57	\$ 212,326	
AV system	59,475	sf	\$ 8.33	\$ 495,427	
Upgrade backbone, wireless access points, and switches (direct cost)	59,475	sf	\$ 14.28	\$ 849,303	
Upgrade fiber to support (direct cost)	59,475	sf	\$ 14.28	\$ 849,303	

2. Site Utilities	\$ 2,273,000	\$ 3,024,000
Based on entire campus area, upgrade existing utilities;		
Natural gas service	1,080,288 sf \$ 0.12	\$ 129,000
Sanitary sewer service	1,080,288 sf \$ 0.29	\$ 309,000
Domestic and fire water service	1,080,288 sf \$ 0.36	\$ 386,000
Electrical mains and distribution	1,080,288 sf \$ 0.60	\$ 646,000
Storm drain service	1,080,288 sf \$ 0.36	\$ 386,000
Electrical capacity upgrades	1 ls \$ 416,500.00	\$ 417,000
3. New Construction (Classrooms)		
\$ -		\$ -
No scope in this category		
4. Flex Labs, Science, VAPA, Theater & Elective Spaces		
\$ 31,592,000		\$ 42,018,000
High School Science and Art Labs		
Minor modernization	14,200 sf \$ 142.80	\$ 2,027,760
Moderate modernization	6,034 sf \$ 214.20	\$ 1,292,483
Seismic retrofit	6,034 sf \$ 200.00	\$ 1,206,800
Reconfigure	10,860 sf \$ 357.00	\$ 3,877,020
Seismic retrofit	10,860 sf \$ 200.00	\$ 2,172,000
Dance and Drama Classrooms		
Moderate modernization	7,970 sf \$ 166.60	\$ 1,327,802
Seismic retrofit	7,970 sf \$ 200.00	\$ 1,594,000
Reconfigure	3,250 sf \$ 333.20	\$ 1,082,900
Seismic retrofit	3,250 sf \$ 200.00	\$ 650,000
Classrooms, one story building		
Site improvements surrounding building pad	4,628 sf \$ 49.98	\$ 231,327
Music Lab classroom		
Moderate modernization	6,475 sf \$ 214.20	\$ 1,386,945
Seismic retrofit	6,475 sf \$ 200.00	\$ 1,295,000
Theatre		
Moderate modernization	13,700 sf \$ 416.50	\$ 5,706,050
Seismic retrofit	13,700 sf \$ 350.00	\$ 4,795,000
5. Multipurpose Room (MPR) & Food Service		
\$ 2,444,000		\$ 3,251,000
Multipurpose Rooms		
Moderate modernization	3,500 sf \$ 333.20	\$ 1,167,000
Food Service		
Moderate modernization	3,300 sf \$ 386.75	\$ 1,277,000
6. Library		
\$ 987,000		\$ 1,313,000
Middle School and High School Library and Innovation Lab		
Moderate modernization	2,960 sf \$ 333.20	\$ 986,272
7. Student Support & Counseling		
\$ -		\$ -
No scope in this category		

8. Administration and Staff Support					\$	1,271,000	\$	1,691,000
Administration								
Minor modernization	7,120	sf	\$	178.50	\$	1,270,920		
9. Physical Education Improvements					\$	51,905,000	\$	69,034,000
Demolish existing buildings	29,465	sf	\$	29.75	\$	876,584		
Gymnasium								
Gymnasium, two story building	35,910	sf	\$	999.60	\$	35,895,636	includes locker rooms, weight	
Site improvements surrounding building pad	17,955	sf	\$	49.98	\$	897,391		
Aquatics building, one-story	5,839	sf	\$	1,150.00	\$	6,714,505		
Site improvements surrounding building pad	5,839	sf	\$	49.98	\$	291,818		
Aquatics complex (33M pool) with bleachers and shade	1	ls	\$	6,500,000.00	\$	6,500,000		
Athletics plaza	13,500	sf	\$	54.00	\$	729,000		
10. Safety and Security					\$	3,559,000	\$	4,734,000
Resurface and repair existing parking lot	154,500	sf	\$	11.90	\$	1,839,000		
New parking lot	20,000	sf	\$	33.32	\$	667,000		
New concrete pedestrian paving	1,500	sf	\$	23.80	\$	36,000		
ADA path of travel upgrades	1	ls	\$	500,000.00	\$	500,000		
Decorative metal fencing and gates	195	lf	\$	351.05	\$	69,000		
Rolling decorative metal gate	3	ea	\$	56,525.00	\$	170,000		
New exterior lighting for student safety	1	ls	\$	119,000.00	\$	119,000		
New safety locks to existing classroom doors	70	ea	\$	892.50	\$	63,000		
New emergency signs and posts	1	ls	\$	95,200.00	\$	96,000		
11. Outdoor Learning Environments & Quads					\$	1,487,000	\$	1,978,000
New student quad	30,000	sf	\$	44.63	\$	1,339,000	enhance	
New learning courts	4,500	sf	\$	32.73	\$	148,000	enhance	

12. Exterior Play Spaces, Playfields & Hardcourts					\$	16,110,000	\$	21,427,000
Play yard and hardcourts								
Shade structure		sf	\$	220.15	\$	-		
Resurface and repair hardcourts	23,000	sf	\$	14.88	\$	343,000		
Repair playfields (sod)	95,000	sf	\$	4.17	\$	396,000		
Baseball and softball fields								
Repair natural turf	114,000	sf	\$	6.55	\$	746,130		
New field equipment including bases and mounds	2	ea	\$	35,700.00	\$	71,400		
New backstop	2	ea	\$	178,500.00	\$	357,000		
New field lighting	8	ea	\$	178,500.00	\$	1,428,000		
Track, field and stadium								
New synthetic turf, football field	87,000	sf	\$	18.45	\$	1,604,715	just surfacing	
New synthetic track	58,000	sf	\$	21.42	\$	1,242,360	just surfacing	
New shot put	1	ea	\$	148,750.00	\$	148,750		
New field lighting	6	ea	\$	178,500.00	\$	1,071,000		
New bleachers	2,500	seat	\$	892.50	\$	2,231,250		
New press box	750	sf	\$	618.80	\$	464,100		
New scoreboard	1	ea	\$	166,600.00	\$	166,600		
New tennis court	1	ea	\$	404,600.00				
	5	ea	\$	141,610.00	\$	708,050		
Tennis courts (existing), new fencing and lighting								
Field House building, modernization	1,200	sf	\$	270.73	\$	324,870		
New Concessions / Restrooms / Team Room building, one-story	4,200	sf	\$	1,071.00	\$	4,498,200		
Storage building, minor scope	2,880	sf	\$	107.10	\$	308,448		
13. Next Generation Classroom Flexibility					\$	2,346,000	\$	2,346,000
Flexible furniture per classroom (direct cost)	52	ea	\$	41,650.00	\$	2,166,000		
Flexible furniture per library (direct cost)	1	ea	\$	60,000.00	\$	60,000		
Flexible furniture per MPR / cafeteria (direct cost)	1	ea	\$	60,000.00	\$	60,000		
Flexible furniture per outdoor lunch area (direct cost)	1	ea	\$	60,000.00	\$	60,000		
No scope in this category								
14. Technology Equipment					\$	1,125,000	\$	1,125,000
Classroom technology package - smart boards, projector, project mounts, flat screen monitor, audio system, etc. (direct cost)								
	54	ea	\$	20,825.00	\$	1,125,000		
TOTAL PROJECT COSTS (2024\$)					\$	129,799,000	\$	171,492,000